





සාමාන්‍යාධිකාරී කාර්යාලය
 පළාත් මාර්ග සංවර්ධන අධිකාරිය
 081-2234769
 081-2238136
 081-2230004
 071-5312312
 081-2491730
 081-2060070
 081-2233107
 081-2200124

මධ්‍යම පළාත් මාර්ග සංවර්ධන, ප්‍රවාහන, විදුලිබල හා
 බලශක්ති සහ නිවාස හා ඉදිකිරීම් අමාත්‍යාංශය
 மத்திய மாகாண வீதி, ஆபீஸ், போக்குவரத்து, மின்சாரத் துறை, மனைத்துறை அமைச்சு.
 Ministry of Road Development, Transport Power & Energy and
 Housing & Construction of Central Province
 කැ.ම.ම. 104, අංක 109, යාලාතුරා වීදිය, පහනුව
 த.ம.ம. 104, இல.109, யாலாதுரை வீதி, கண்டி.
 P.O. Box 104, No. 109, Yalduwara Veediya, Kandy.
 Email: roaddevelopmentministry@gmail.com
 Web: roadmin.ep.gov.lk

2025.05.09
 Your No.
 Date

සාමාන්‍යාධිකාරී,
 පළාත් මාර්ග සංවර්ධන අධිකාරිය.

CE/H
 3. 3. 2025
 2025

ප්‍රසම්පාදන තීරණ දැනුම්දීම
 2025 පළාත් මාර්ග සංවර්ධන වැඩසටහන - පළමු අදියර

2025 පළාත් මාර්ග සංවර්ධන වැඩසටහන - පළමු අදියර යටතේ වැඩිදියුණු කිරීමට නියමිත කර්මාන්ත වලට අදාළව විවෘත ප්‍රසම්පාදන ක්‍රියාවලිය අනුගමනය කරමින් කැඳවන ලද මිල ගණන් සහ ඇගයීම් කමිටු තීරණය පිළිබඳ පළකා බැඳු අමාත්‍යාංශ ප්‍රසම්පාදන කමිටුව පහත දැක්වෙන කර්මාන්ත සම්බන්ධයෙන් මතු දැක්වෙන පරිදි තීරණ ගන්නා ලදී.

Index No.	Road No.	Description	Contractor	Amount	Variation
1	1	Construction of RCC Wall at Nittawela Road (I+150Km)	Hettiarachchi Constructions No.915 H,Matale Road,Alawathugoda	7,571,600.00	-20.99
2	2	Construction of RCC Wall at Nittawela Road (I+130Km)	Cool Care Technologied (Pvt) Ltd.No.64/A,Kandy Rd, Weligalla,Gampola	7,620,557.76	-23.56%
3	5	Asphalt Laying & Construction of Retaining Wall, Concrete Drain & Steel Grating at Seewalikanda Galkissa Yahalathenna Road (0+000-0+700Km)	Bandaranayake Builders & Construction No.22/2,Ullandupitiya,Werallagama	19,766,518.60	-16.97%
4	6	Asphalt Laying & Construction of Concrete Drain at Kahalla Mahagama Road (0+000-1+291Km)	Bandaranayake Builders & Construction No.22/2,Ullandupitiya,Werallagama	25,399,875.50	-11.62%

5	7	Asphalt Laying & Construction of Structures at Bogashinna Viyanamulla Road (0+000-1+075Km)	Bandaranayake Builders & Construction No.22/2,Ullandupitiya,Werallagama	29,677,218.30	-9.16%
6	8	Asphalt Laying & Construction of Concrete Retaining Wall & Drains at Theldeniya Kobertzgap Road (14+060-15+290KM)	Udaya Constrution No.45,Elamalpotha,Gomagoda	29,332,478.15	-18.45%
7	9	Asphalt Laying & Construction of Head Wall, RCC Drain at Summerset Thiyambrawa Road (0+000-0+800Km)	Galahitiyawa Builders No.266,Gadaladeniya,Pilamatalawa	18,018,899.00	-1.89%
8	10	Construction of Retaining Wall "U" Drain, Hartd Shoulder at Kurunduwatta Ambalapitiya Rod (0+450-0+550Km)	Udaya Constrution No.45,Elamalpotha,Gomagoda	341,240.00	-17.19%
9	11	Construction of Retaining Wall at Keliyalpitiya Pamunuwa Road (1+050Km RHS) Lenth 35m	Udaya Constrution No.45,Elamalpotha,Gomagoda	8,066,702.00	-19.00%
10	12	Cosntruction of Structures & Asphalt laying at Kiriwaula School Road (1+000-1+260Km)	Galahitiyawa Builders No.266,Gadaladeniya,Pilamatalawa	26,925,664.00	-14.00%
11	14	Asphlat Layinn at Kandalma Kumbukkandanwala Road (10+673-12+739)Km	WPJ Engineering (PVT) Ltd No.49/2,Thorayaya oil mill Estate,Dambulla Road,Badagamuwa,Kurumagala	37,786,189.33	-16.08%
12	18	Asphlat Laying at Dikoya Annfiled Road (0+880-2+380Km)	Green Scene Construstons (pvt) ltd No.1.73,George E.De Silva Mawatha,Kandy	30,756,510.00	-6.26%

13	19 ✓	Asphalt Concreting at Dikoya Barthfordvelly Road (1+650-2+433Km)	Wiscon (Pvt) Ltd , No.73/1/A,George E Silva Mawataha	12,613,150.00	-16.35%
14	15 ✓	Improvement of Nildandahiinna Galketiwala Theripehe Road (9+315- 10+057Km) & (14+500- 14+857Km)	Green Scene Construstons (pvt) ltd No.1.73,George E.De Silva Mawatha,Kandy	37,767,150.00	-6.75%
15	16 ✓	Construction of Gound Water Dranage System at Udapussellawa Nildandahinna Wathumulla Road (20/4 Culvert) (19+445-19+500Km)	Wiscon (Pvt) Ltd , No.73/1/A,George E Silva Mawataha	4,416,880.00	-0.44%
16	20	Construction of RCC Retaining Wall at Heeressagala Bowala Road (5+800Km)	Horizen Engineering No.60,Degigama,Muruthalawa	8,558,920.00	-29.17%
17	21	Construction of RCC Retaining Wall at Heeressagala Bowala Road (5+780Km)	Horizen Engineering No.60,Degigama,Muruthalawa	9,579,990.00	-23.97%
18	22	Construction of Concrere Drain & Shoulders at Ampitiya Dambawela Road (0+975-100Km)	Arrow Contruction Pitiyegedara,Nugaliyadda,Thalathuoya	2,136,075.00	-22.05%
19	23	Road Surface Concreting & Construction of RCC "L" Drains on Pandareldeniya Road (0+405-0+505Km)	M/S Samarakoon Samoooha Viyapara,No.334/A/ Wathurakumbura,Muruthalawa	3,749,320.00	-15.58%
20	25 ✓	Asphalt Laying & Construction of "U" Drain at Kirimatiya Galaha Road (1+000-2+000Km)	Wiscon (Pvt) Ltd , No.73/1/A,George E Silva Mawataha	20,886,418.00	-15.91%

21	26	Construction of Retaining Wall at Nawayalathenna Jambughapitiya Road (1+500Km)	Tissa Builders No.38/2, Pallegama, Haloluwa	2,993,103.60	-14.73%
22	27	Construction of Retaining Wall at Waththegama Udugoda Road (0+150 Km/ RHS)	Arrow Contruction Pitiyegedara, Nugaliyadda, Thalathuo ya	7,612,090.00	-14.93
23	28	Construction of Retiaining Wall at Hiumpipe Culvert at Mapamadulla Yahalathenna Road (0+500Km)	Karunarathna Supply No.326C , Kurunagala Road, Nugawela	1,710,804.62	-33%
24	33	Rock Requering Blasting use for chemical on removing Roaacks that have collapsed due to heavy rain at Udadumbara Kalunthenna Themmitiyana Road (2+450Km)	Udaya Constrution No.45, Elamalpotha, Gomagoda	295,000.00	-22.76%
25	34	Construction of Retaining Wall at Dankan High Walten Mathalapitiya Road (4+800Km)	Isuru Constructions and Transport Service No.264/2, Golahenwatta, Mahaweta, Matale	2,227,600.30	-17.19%
26	35	Construction of Retaining Wall at Birindiwela Mathalapitiya Road (5+650Km)	ICB Contructions Galekotuwa, Kaikawala, Mathale	2,990,856.97	-18.20%
27	36	Asphalt laying at Koongahawela Helambagahawatta Road (5+531-7+805Km)	WPJ Engineering (PVT) Ltd No.49/2, Thorayaya oil mill Estate, Dambulla Road, Badagamuwa, Kurumagala	41,408,446.22	-15.35%
28	39	Asphalt laying & Construciton of Structures at Tilcutry Aggrasse Road (1+000-2+000Km)	Senarath constrectors Makulella, Bandarawela	33,789,012.32	-3.65%

29	40	Construction of Retaining Wall at Rasingolla Theriphe Road (0+420 Km)	Wiscon (Pvt) Ltd , No.73/1/A,George E Silva Mawataha	14,907,224.00	-13.45%
30	37	Construction of Toe Wall at Hanguranketha Adhikarigama Raod (3+750Km)	Tehan Constructions No.138,Mudaliwaththa Road,Kadugannawa	4,799,725.00	-12.26%

02. තවද මෙහි දැක්වෙන කර්මාන්ත සඳහා කොන්ත්‍රාත් ඉදිරිපත් කර ඇති ආයතනයන්හි ICTAD ආයතනයේ සහතිකයේ වලංගු කාල සීමාව කොන්ත්‍රාත් කාල සීමාව තුළ අවසන් වන්නේ නම් එය තවදුරටත් කර ගැනීමේ කොන්දේසිය මත මෙම කර්මාන්ත සම්බන්ධයෙන් ඉදිරි කටයුතු සිදු කිරීමට ප්‍රසම්පාදන කමිටුව විසින් තීරණය කරන ලදී. ඒ අනුව මෙහි දැක්වෙන කර්මාන්ත සම්බන්ධයෙන් අවශ්‍ය කටයුතු සිදුකරන ලෙස කාරුණිකව දන්වා සිටිමි.

03. තවද ඉහත කර්මාන්ත වලට අදාළ ලංසු ලියවිලි ඇතුළත් ගොනු ද මම වෙත භාරදෙන බව වැඩිදුරටත් දන්වා සිටිමි.



එම්.ජී.එස්.සිමුදන්තායක

ගණකාධිකාරී

ලේකම් වෙනුවට

මධ්‍යම පළාත් මාර්ග සංවර්ධන ප්‍රවාහන,

විදුලිබල හා බලශක්ති සහ නිවාස හා ඉදිකිරීම් අමාත්‍යාංශය

පිටපත - නියෝජ්‍ය අධ්‍යක්ෂ (සැලසුම්), පළාත් මාර්ග සංවර්ධන අමාත්‍යාංශය - දැනගැනීම සඳහා

(8207)

සාමාන්‍යාධිකාරී
පළාත් මාර්ග සංවර්ධන අධිකාරිය

ලැබුණා මධ්‍යම පළාත් සභාව

26 MAY 2025

மத்திய மாகாண சபை
CENTRAL PROVINCIAL COUNCIL



පළාත් මාර්ග සංවර්ධන අධිකාරිය
Office
081-2234700
081-2238136
081-2230004
071-2230000
081-2491730
081-2060070
081-2233107
081-2200124

මධ්‍යම පළාත් සභාව මාර්ග සංවර්ධන, ප්‍රවාහන, විදුලිබල හා
පළාත් සභා සහ නිවාස හා ඉදිකිරීම් අමාත්‍යාංශය
මහලය, 104, බොක් 109, යාලිනුවාරා වේදියා, කන්දි.
P.O. Box 104, No. 109, Yaliniwara Veediya, Kandy.
Email: roaddevelopmentministry@gmail.com
Web: roaddev.mn.gov.lk

CPC/RM/2/3/8-2025
(1 වෙනම)
2025.05. 21
Date

සාමාන්‍යාධිකාරී,
පළාත් මාර්ග සංවර්ධන අධිකාරිය.

ප්‍රසම්පාදන තීරණ දැනුම් දීම.

2025 පළාත් මාර්ග සංවර්ධන වැඩසටහන - පළමු අදියර

2025 පළාත් මාර්ග සංවර්ධන වැඩසටහන - පළමු අදියර යටතේ වැඩිදියුණු කිරීමට නියමිත කර්මාන්ත වලට
අදාලව විවෘත ප්‍රසම්පාදන ක්‍රියාවලිය අනුගමනය කරමින් කැඳවන ලද මිල ගණන් සහ ඇගයීම් කමිටු
නිර්දේශ පිළිබඳ සලකා බැලූ අමාත්‍යාංශ ප්‍රසම්පාදන කමිටුව පහත දැක්වෙන කර්මාන්ත සම්බන්ධයෙන් මතු
දැක්වෙන පරිදි තීරණ ගන්නා ලදී.

Index No.	Road No.	Description	Contractor	Amount	Variation
i	3	Construction of Retaining Wall at Kirimetiya Galaha Road (0+250Km)	Arrow Constructions Pitiyegedara, Nugaliyadda, Thalathuoya	6,161,345.00	-22.04
2	4	Construction of "U" Drain & Concrete Shoulders at Kandakeputhenna Neelawala Road (4+760-5+200Km)	Nipuna Enterprises No.47/1, Kotagepitiya South, Kothmale	8,129,199.46	-11.90%
3	13	Asphalt Laying & Construction of Structures at Palldeniya Koholanwala Road (0+840Km), (2+600-2+740Km)	I.P.S.Engineering Solutions (pvt) Ltd. No.35/3, Dutugamunu Mawatha, Kandy	37,738,259.70	-14.86%
4	19	Widening of Bridge NuwaraEliya Hospital Road (Brewaly Hospital Road) (0+110Km)	K.W. Construction No.14, Morape, Masswela	8,516,174.22	-7.21%


5	24	Construction of Retaining Wall at Godamunna Kithulpe Road (4+500Km)	Heritage Builders (Pvt) Ltd No.103/20,Dharmaraja Road,Kandy	3,783,000.00	-21.29%
6	31	Construction of Retaining Wall at Delgasgoda Dippitiya Akurana 7th Post Road (CH 4+000Km)	Hettiarachchi Constructions No.915,Matale Road, Alawathugoda	3,458,665.00,	-16.65%
7	32	Rock Blasting at Hatharaliyadda Palagala Kobbekaduwa Road (CH 8+000Km)	Veemalanka Civil Engineering Udakumbura,Galagedara,Kandy	825,000.00	-25.70%
8	38	Construction of Head Wall at Poramadulla Pallobowala Road (3/4 Culvert)	NU Constructions No.12A,Bolepe,Kapuliyadda	1,299,735.98	-11.44%

02. ඒ අනුව , මෙම කර්මාන්ත සම්බන්ධයෙන් අවශ්‍ය කටයුතු සිදු කරන ලෙස කාරුණිකව දන්වා සිටිමි.

03. එසේම 2025 පළාත් මාර්ග සංවර්ධන වැඩසටහන - පළමු අදියර යටතේ වැඩිදියුණු කිරීමට නියමිත කර්මාන්ත වලට අදාළව විවෘත ප්‍රසම්පාදන ක්‍රියාවලිය අනුගමනය කරමින් කැඳවන ලද මිල ගණන් වලදී පහත දැක්වෙන කර්මාන්ත 2 සඳහා මිල ගණන් ඉදිරිපත් කර නොතිබූ බැවින් 2025 පළාත් මාර්ග සංවර්ධන වැඩසටහන - තෙවන අදියර යටතේ එම කර්මාන්ත 2 සඳහා නැවතත් මිල ගණන් කැඳවීමටත් ප්‍රසම්පාදන කමිටුව විසින් තීරණය කරන ලද බවත්, ඉහත කර්මාන්ත වලට අදාළ ලංසු ලියවිලි ඇතුළත් ගොනු ද ඔබ වෙත භාරදෙන බවත් වැඩිදුරටත් දන්වා සිටිමි.

➤ වටගොඩ දිද්දෙනිය මාර්ගයේ නිර්මිත ඉදිකිරීම සහ ඇස්ලෝල්ව අතුරා සංවර්ධනය කිරීම (3+000-3+1800Km Fully Damaged Area) (3+720-3+830 Km)

➤ බටහේල බටුගොඩ දිවනවත්ත මාර්ගයේ නිර්මිත ඉදිකිරීම (2+500 Km /LHS)


 ඒම්.ජී.එස්.සී.මුදන්තායක ,
 ගණකාධිකාරී ,
 ලේකම් වෙනුවට ,
 මධ්‍යම පළාත් මාර්ග සංවර්ධන ප්‍රවාහන
 විදුලිබල හා බලශක්ති සහ නිවාස හා
 ඉදිකිරීම් අමාත්‍යාංශය.

පිටපත- නියෝජ්‍ය අධ්‍යක්ෂ (සැලසුම්) , පළාත් මාර්ග සංවර්ධන අමාත්‍යාංශය දැනගැනීම සඳහා